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SOURCES SOUGHT / REQUEST FOR INFORMATION (RFI) 

Solicitation Number:  DE-SOL-0009670 

Title: MOAB URANIUM MILL TAILINGS REMEDIAL ACTION 

(UMTRA) TECHNICAL ASSISTANCE CONTRACT 

THIS IS NOT A REQUEST FOR QUOTE OR PROPOSAL.  THIS IS A REQUEST FOR 

INFORMATION (RFI) ONLY.  No solicitation is available. This RFI is released pursuant to 

FAR 15.201(e), Exchanges with Industry, and is issued for the purpose of conducting market 

research.  The North American Industry Classification System (NAICS) code for this 

requirement is 562910, Environmental Remediation Services, and the small business size 

standard is 750 employees. 

 

The U.S. Department of Energy (DOE) Office of Environmental Management (EM) is currently 

in the acquisition planning phase for a potential upcoming EM procurement to support the 

MOAB URANIUM MILL TAILINGS REMEDIAL ACTION (UMTRA) Project in Moab, Utah.  

The scope of the Moab UMTRA Project is to relocate mill tailings and other contaminated 

materials from a former uranium-ore processing facility (millsite) and from off-site properties 

known as vicinity properties in Moab, Utah, to an engineered disposal cell constructed near 

Crescent Junction, Utah. The scope also includes active remediation of ground water at the 

millsite (Moab site). The potential upcoming procurement’s scope of work is expected to be 

substantially the same as the current contract. A copy of the current contract can be found here: 

https://www.emcbc.doe.gov/About/PrimeContracts under the Moab Uranium Mill Tailings 

Remedial Action (UMTRA) Project section. The current contract expires on 6/19/2017. 

 

DOE is seeking interested parties with specialized capabilities to meet all of the requirements 

outlined in Attachment 1 – Outline of the Requirement.  The purpose of this RFI is to solicit 

interested parties’ input from 8(a) small business concerns, with the intent of assessing set-aside 

possibilities.  

 

Within the submitted capability statements, DOE is seeking feedback from small business 

concerns under the U.S. Small Business Administration’s 8(a) Business Development Program, 

or “8(a) Program,” regarding their expertise and experience with successfully completing this 

type of work.  The type of contract, period of performance, and amount of funding are yet to be 

determined.   

 

The successful offeror will be providing technical and administrative services including but not 

limited to records management; training; information technology and telecommunication   

infrastructure; safeguards and security; public affairs/community relations; property management 

(real and personal);  documentation support, graphics, reproduction and project integration; 

change control administration and performance; ground water interim action; quality assurance; 

environment, safety, and health support; regulatory compliance; vicinity property inclusion 

surveys; independent verification and revegetation. The contractor will also be required to ensure 

integration of the activities it is required to perform with the activities of the Remedial Action 

Contractor (RAC) and such shall be integrated in a manner that accomplishes the work safely 

and efficiently.  
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THIS ANNOUNCEMENT IS NOT A REQUEST FOR PROPOSALS (RFP) AND SHALL 

NOT BE CONSTRUED AS A COMMITMENT BY THE GOVERNMENT TO AWARD A 

CONTRACT.  

 

Capability Statements should include the following information as appropriate and applicable:   

 

1.) The name of the firm, or firms if a teaming arrangement is being contemplated, point of 

contact, phone number, address of firm, DUNS number, and CAGE code for the prime and 

each contemplated teaming partner.  Identify as a 8(a) business concern (including 

graduation date). 

 

2.) Discuss the roles and responsibilities of your company and any contemplated teaming 

partners specific to the requirement outlined in Attachment 1.  If a teaming arrangement is 

contemplated, then the response to this sources sought must clearly discuss the areas of the 

requirement that the 8(a) small business firm(s) intend to perform in accordance with FAR 

52.219-14, Limitations on Subcontract (NOV 2011).  Describe what percentage of work you 

anticipate being worked by each company. 

 

3.) Describe your ability and approach to meeting all of the requirements outlined in Attachment 

1.   

 

4.) Identify any performance challenges and risks in meeting the requirements discussed in this 

RFI.  Identify how your organization would minimize any risks such that there is reasonable 

assurance of successful performance.  Also identify if any specific contracting arrangement 

or contracting alternatives could be utilized to minimize such risks. 

  

5.)  Discuss your experience as a DOE Prime contractor.  Include a description of the work 

scope, contract value, contract type, period of performance and lessons learned. 

 

6.)  This work will require interface with the MOAB RAC as well as potentially other 

contractors on site at MOAB.  Discuss your experience regarding such interfaces.  Also 

describe your experience in managing and integrating the work of subcontractors who would 

perform specialty functions or subcontractor employees working within the site’s 

organizational matrix. 

 

7.)  Summary of Experience and Performance Record (past five years).  Identify all DOE, other 

Government, or other commercial experience relevant to this RFI (include contract number, 

role in the effort (i.e. prime contractor or subcontractor), performance period, scope, client, 

and contact information for the Contracting Officer of the contracting agency). 

 

8.)  Identify any Organizational Conflicts of Interest you or your teaming partners may have 

pertaining to the work described in this Sources Sought, and with respect to the current 

MOAB site contractors identified in Attachment 2, List of Current MOAB Contractors and 
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Key Subcontractors, in accordance with Department of Energy Regulation (DEAR) 952.209-

8, Organizational Conflicts of Interest Disclosure – Advisory and Assistance Services (JUN 

1997). 

 

9.)  Provide feedback on the selected NAICS code, 562910, Environmental Remediation 

Services, for the requirement.  Include a discussion for an alternative NAICS code, if 

recommended. 

 

10.) The Government is considering utilizing a firm fixed price or hybrid type contract vehicle. 

Please identify performance challenges and risks in meeting the requirements in the 

requirements outlined in Attachment 1. Including pricing challenges and risks for all 

services associated with a fixed price contract structure.  Identify ways to minimize any 

risks and also provide specific feedback for type of information required from DOE to 

support development of a fixed price proposal. 

 

Interested parties are hereby invited to submit a capability statement of no more than ten pages, 

and no smaller than 12 point font.  The Government will evaluate each capability statement 

based on the interested party’s (and that of teaming partners when applicable) demonstrated 

qualifications, capabilities, expertise, experience and past performance in each of the scope areas 

specified to their area of expertise.   

 

DOE reserves the right to use any and all information submitted by, or obtained from, an 

interested party in any manner DOE determines is appropriate, including, but not limited to, the 

creation of a competitive solicitation.  An interested party should avoid including any classified, 

business confidential, and/or proprietary information in its response.  However, if an interested 

party must submit such information, the information must be clearly marked, and sufficient 

justification provided as to why such information is business confidential and/or proprietary.  

DOE will review said information and safeguard it appropriately. 

 

The Government will not reimburse preparation costs nor otherwise provide compensation for 

any information that is provided in response to this announcement.   

 

All capability statements shall be submitted electronically to the following e-mail address:  

john.blecher@emcbc.doe.gov no later than 3:00 p.m. Eastern Time on Monday, April 18, 2016.  

All questions pertaining to the announcement should be directed to Mr. John Blecher at 

john.blecher@emcbc.doe.gov.  DOE personnel may contact firms responding to this 

announcement to clarify a responder’s capabilities and other matters as part of this market 

research process. 
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Attachment 1 

 

Outline of the Requirement 

 

Records Management  

• The TAC is responsible for management of all records related to the Moab UMTRA 

Project through all phases of the records life cycle. As of March 2016, there are 

22,500 project documents entered or pending entry into the records management 

system.  The TAC shall conduct records/ information content accountability in 

accordance with Title 44 USC, Chapters 21, 29, 31, 33, and 35; 36 CFR, Chapter 12, 

Subchapter B (Records Management); DOE O 243.1 (Records Management 

Program) and DOE O 243.2 (Vital Records); 

• Develop and implement records management controls to ensure that the 

identification, maintenance, and disposition of electronic records (including email) 

are managed through the use of records management applications, in accordance 

with Federal and Department requirements and guidelines. 

 

Training 

• The TAC shall provide all required training to all site personnel including RAC, 

TAC, DOE, subcontractors, and visitors; 

• In one year, 286 project workers received 11,727 training events that were either 

subcontracted, taught by the TAC, or provided on-line; 

• Maintain accurate training records and data pertaining to training activities and 

maintain current training records. 

 

Information Technology And Telecommunication   Infrastructure 

• The TAC shall provide an Information Technology (IT) infrastructure and services 

for the Moab UMTRA Project for all Project sites, facilities, and office locations, 

including the Grand Junction Office, and for all RAC, TAC, and DOE personnel; 

• Provide servers, a network, workstations, laptops, internet access, Help Desk 

support, IT, training support, software development, application maintenance, 

printers, miscellaneous hardware, and portal/Intranet software and support; 

• Perform software development, database management, and maintenance for in-house 

developed software to include the following applications: DOE Records 

Management System (DOERMS), Access Control, Radiological Employee 

Dosimetry Database system (REDDS), Training Information System (TISK), 

Universal Address List, and SEEPro; 

• Provide Telecommunications infrastructure and services, including maintenance, for 

the Moab UMTRA Project for all Project sites, facilities, and office locations, 

including the Grand Junction Office, and for all RAC, TAC, and DOE personnel. 

This includes, but is not limited to, computer-based exchange, telecommunications 

switching equipment, telephone cable infrastructure, relocation of telephones, 

facsimile services, radio communications systems equipment, teleconferencing and 

videoconferencing services for each site; 
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• Provide and maintaining cell phones, hand-held radios, and vehicle-mounted radios 

for TAC and RAC personnel. 

 

Safeguards and Security 

• Develop and implement a Safeguards and Security program as specified in DOE 

Order 470.4A, Safeguards and Security Program, DOE Manual 470.4-1, Chg. 2, 

Safeguards and Security Program Planning and Management and DOE Order 

205.1A, Department of Energy Cyber Security Management, and update such 

programs as may be required; 

• Provide Badging. 

 

Public Affairs/Community Relations 

• Provide overall public affairs function for the project, including supporting DOE in 

interfacing with the community and other stakeholders; 

• Update the Public Participation Plan as necessary, writing articles for inclusion in 

newsletters or postings on the Project website, coordinating capture of raw video 

footage of Moab UMTRA Project activities, preparing fact sheets and press releases, 

maintaining and updating the Project website, and keeping the Moab UMTRA 

Project reading room current with project documents; 

• Support DOE in preparing for public/stakeholder meetings, including renting 

meeting rooms and placing announcements in local papers for each meeting. 

 

Property Management (Real And Personal)  

• The TAC shall be responsible for maintaining a DOE-approved Real and Personal 

Property Management Program for all Moab UMTRA Project real and personal 

property interests, including fleet management for DOE-owned and GSA-leased 

vehicles, in accordance with all DOE and/or GSA requirements; 

• Support to DOE for the accountability, control, utilization, management, 

maintenance, and disposition of all real and personal property associated with the 

Moab UMTRA Project; 

• Complete all Headquarters Fiscal Year personal property (real and personal) 

reporting requirements; 

• Respond to all FIMS data calls; 

• Perform Condition Assessments; 

• The TAC shall be responsible for tracking, arranging schedules, routine maintenance 

and upkeep of the GSA-Leased vehicles, as well as administrative activities for the 

Government owned vehicles; 

• Maintain a Site Sustainability Plan (SSP). 

 

Documentation Support, Graphics, Reproduction 

• TAC shall provide comprehensive document production support, graphics 

development, reproduction and printing services, website creation, and technical 

writing, and editing as required for daily Moab Project operations at all Project sites. 
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Project Integration 

• TAC shall process, integrate, track, analyze, and report data for the entire Moab 

UMTRA Project concerning the following areas: project management, project 

control, life cycle planning, performance measurement, budget formulation and 

execution, and financial management; 

• The Moab UMTRA Project has been designated an Operations Activity. The TAC 

shall support DOE in meeting and reporting on all requirements for Operations 

Activities; 

• The TAC shall develop a Performance Baseline in accordance with DOE Order 

413.3B for the activities required by the PWS as well as that anticipated for follow-

on technical assistance contracts; 

• The TAC shall establish, maintain, and use a Project Control Management System 

that accurately reflects the status of TAC activities relative to cost and schedule 

performance, and tracks progress against the approved baseline. The TAC’s system 

shall meet DOE requirements. 

 

Change Control Administration And Performance Management 

• The TAC shall be responsible for Moab UMTRA Project Change Control 

Administration in accordance with the requirements of DOE Order 413.3B for 

changes to project baselines. 

 

Ground Water Interim Action 

• The TAC shall be responsible for the design, implementation, operation, and 

maintenance of Interim Ground Water corrective actions; 

• The TAC shall operate and maintain the existing ground water interim action well 

field which includes eight extraction wells and 34 injection wells.  The geometry of 

injection and extraction wells being utilized can vary with season, climatic 

conditions, river stage, and height of free board in the evaporation pond.  However, 

extraction and injection wells will be utilized and productive at various times during 

each fiscal year as dictated by site conditions; 

• Maintain Operations, Maintenance, and Performance Monitoring Plan; 

• The TAC shall operate and maintain the extraction and injection systems and report 

on any changes to the current understanding of the interactions between ground 

water and surface water; 

• Routine and site-wide sampling events; 

• The TAC shall be responsible for the Long-Term Ground Water Action Plan as 

required and associated field activities. 

 

Quality Assurance 

• The TAC shall provide a Quality Assurance program for the overall Moab UMTRA 

Project in accordance with DOE Order 414.1D, Quality Assurance and DOE Order 

226.1B, Implementation of Department of Energy Oversight Policy; 

• The TAC shall maintain a written Quality Assurance Plan based on DOE Order 

414.1D or the latest revision; 

• The TAC shall support DOE by performing Quality Assurance Independent 

Assessments and Surveillances of Moab UMTRA Project activities. 
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Environment, Safety, and Health Support 

• The TAC shall provide overall programmatic Environment, Safety, and Health 

(ES&H) support to DOE for all Project sites and office locations; 

• The TAC shall assist DOE in ensuring that all radioactive waste is managed in a 

manner that is protective of worker, public health and safety, and the environment in 

accordance with DOE Order 435.1 Chg 1, Radioactive Waste Management 

• The TAC shall perform independent assessments of work performed by the RAC; 

• The TAC shall develop and maintain an internal ES&H program for its own 

activities; 

• The TAC shall provide a radar-based monitoring and video monitoring system for 

the hillside area above the rail bench at the Moab UMTRA Site 

 

Regulatory Compliance 

• The contractor shall comply, and ensure project compliance, with all Regulatory 

agreements, laws, and requirements in the conduct of its activity under the contract; 

• The contractor is responsible to obtain and be named as the responsible party on all 

required permits in the conduct of activities under this contract; 

• The contractor shall perform activities required for environmental monitoring and 

reporting for the Moab Project Site. 

 

Vicinity Property Inclusion Surveys 

• The TAC shall perform Inclusion/Exclusion surveys on vicinity properties to 

determine if they contain residual radioactive material in excess of Uranium Mill 

Tailings Radiation Control Act cleanup standards, including soil sample analysis as 

necessary; 

• The TAC shall be responsible for all Independent Verification of Vicinity Property 

remediation efforts performed by the RAC. 

 

Independent Verification 

• The TAC shall perform Independent Verification (IV) of materials and equipment 

(M&E) that are released from the Contaminated Areas at the Moab and Crescent 

Junction sites as requested by DOE 

 

Revegetation 

• The TAC shall maintain native vegetation and control weeds on approximately 135 

acres of ground outside of the Moab site’s contaminated area 
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Attachment 2 

 

List of Current MOAB RAC Contractors and Key Subcontractors 

 

1. Portage, Inc. 

2. AMEC / Foster Wheeler  

3. Neilson Construction  

 


